

SMITH DESIGN GROUP, INC.

307 Church Street Suite B
LaGrange, Georgia 30240
Phone (706) 882-5511 Fax (706) 883-7777

Renovations to State Patrol Office

LaGrange, Georgia

Architect's Project No. 0904

April 23, 2009

ADDENDUM NUMBER THREE

The Bidding Documents are modified as follows:

PART 1.00 DRAWINGS

1.01 Sheet A2-2

A. Remove existing wood and/or rubber base throughout the project. Install new base as scheduled in the Base Bid.

1.02 Sheet A2-3

A. Window "D" is to be 45 min.

1.03 Sheet A82

A. Detail C/A8-2 change to read, "As part of Add Alt. No. 12 install new ceramic tile wall tile over existing wall tile and paint above tile on walls and paint ceilings. Remove and replace existing ceramic tile floors with new ceramic tile. Install new wall, floor, and ceiling ceramic tile over existing ceramic tile in showers.

B. Detail C/A8-2, new Base Bid shower doors to be standard pivot doors.

1.04 Sheet M-1, M-2

A. All work shown on these drawings is in the Base Bid. .

1.05 Sheet P-1

A. As part of Add. Alternate No. 3 install new sink "P6" in each kitchen. Connect piping to existing hot water heater to remain under cabinet.

1.06 Sheet P-2

A. As part of Add. Alternate No. 6 install new sink "P7" connecting piping to existing hot water heater.

1.07 Sheet E1-2

A. Leave existing electrical panel and portion of existing wall as required not to remove existing electrical panel. In new space 205 will now have an existing wing wall that will contain the existing electrical panel.

AD3-1

- 1.08 Sheet E1-3 and E1-4**
A. Any electrical work included in any of the additive alternates is not to be included in the Base Bid.

2.00 - PROJECT MANUAL
NO ITEMS INLCUED

PART 3.00 ADDENDA
NO ITEMS INLCUED

PART 4.00 – APPROVED MANUFACTURERS
NO ITEMS INLCUED

PART 5.00 – ATTACHMENT
NO ITEMS INLCUED

PART 6.00 – GENERAL CLARIFICATIONS

6.01 The Owner will pay the bill for temporary and permanent power.

6.02 Omit the cost of Building Permit from the bid.

AD3-2*

END OF ADDENDUM NUMBER THREE